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ICA Engineering

WORK ZONE TRAFFIC CONITROL

GENERAIL REQUIREMENTS

TEMPORARY TRAFFIC CONTROL (TTC)

MAINTAIN TRAFFIC IN ACCORDANCE WITH DIVISION 10, 11, AND 12 OF THE 2012 STANDARD
SPECIFICATIONS AND THE FOLLOWING PROVISIONS:

INSTALL WORK ZONE ADVANCE WARNING SIGN IN ACCORDANCE WITH ROADWAY STANDARD
DRAWING 1101.01, SHEET 1 OF 3, PRIOR TO BEGINNING ANY OTHER WORK.

WHEN UTILIZING A SLOW-MOVING OPERATION FOR SUCH ITEMS AS PAVEMENT MARKING AND
MARKER PLACEMENT, AS A MINIMUM THE SLOW MOVING OPERATION CARAVAN SHALL CONSIST OF
THE VEHICLES AND DEVICES SHOWN ON THE MOVING OPERATION CARAVAN DETAILS ACCORDING
TO THE ROADWAY STANDARD DRAWING NO. 1101.02, SHEET 13 OF THE 2012 ROADWAY STANDARD
DRAWINGS. TRAFFIC CONES MAY BE USED WHEN NECESSARY TO PROVIDE ADDTITIONAL
PROTECTION OF WET PAVEMENT MARKINGS. BALLAST ALL TRAFFIC CONES SO THEY WILL NOT BE
BLOWN OVER BY TRAFFIC.

PAVEMENT MARKERS

REMOVE EXISTING SNOWPLOWABLE PAVEMENT MARKERS IN PREPARATION FOR PAVING. REPAIR
ANY PAVEMENT DAMAGE DUE TO EXISTING PAVEMENT MARKER REMOVAL PRIOR TO THE END OF
THE WORK DAY. DISPOSE OF EXISTING PAVEMENT MARKERS AS DIRECTED BY THE ENGINEER. NO
DIRECT PAVEMENT WILL BE MADE FOR THIS WORK AS IT WILL BE INCIDENTAL TO THE PAVING
OPERATION.

INSTALL PERMANENT PAVEMENT MARKERS WITHIN 60 CALENDAR DAYS AFTER COMPLETING THE
RESURFACING. PAVEMENT MARKERS SHALL BE INSTALLED IN ACCORDANCE WITH DRAWINGS
1250.01 THROUGH 1253.01 OF THE 2012 ROADWAY STANDARD DRAWINGS AND SECTIONS 1250
THROUGH 1253 OF THE 2012 STANDARD SPECIFICATIONS.

CONSTRUCTION OPERATIONS

CONTRACTOR SHALL MILL AND PAVE LANES IN ORDER SUCH THAT WATER SHALL NOT ACCUMULATE.

MESSAGES ON CHANGEABLE MESSAGE SIGNS ARE AS SHOWN ON SHEETS TMP-3 THROUGH TMP-18,
OR AS DIRECTED BY THE ENGINEER.

DELINEATE REMOVED ISLANDS WITH APPROPRIATE PAVEMENT MARKINGS AND DRUMS PRIOR TO
INSTALLING PROPOSED ISLAND.

WORK WITHIN THE MEDIAN SHALL REQUIRE MEDIAN LANE CLOSURES UNLESS OTHERWISE
APPROVED BY THE ENGINEER.

WORK ON DRAINAGE ITEMS IN A CONTINUOUS MANNER OR SECURE THE WORK AREA AT THE END OF
EACH DAY’S OPERATION, SO THAT UNATTENDED WORK AREA IS NOT LEFT IN AN UNSAFE MANNER
BETWEEN WORK PERIODS.

WORK ON GUARDRAIL IN A CONTINUOUS MANNER, SO AS TO NOT LEAVE UNPROTECTED GAPS IN
GUARDRAIL AT THE END OF EACH DAY’S OPERATIONS OR UPON REMOVAL OF LANE CLOSURES.

ALL EXISTING MEDIAN GUARDRAIL SHALL REMAIN IN PLACE UNTIL NEW GUARDRAIL OR GUIDERAIL IS
INSTALLED AS REQUIRED BY THE CONTRACT. MEDIAN PROTECTION SHALL REMAIN IN PLACE AND IN
COMPLIANCE WITH DEPARTMENT POLICIES.
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MILLING AND RESURFACING |-95 NB AND SB (MP 84 TO MP 97)

FOR MILLING AND RESURFACING OF |-95 NB AND SB, USE WORK ZONE “VARIABLE SPEED LIMIT
REDUCTION” (TMP-2A) AND RSD 1101.02 SHEETS 4, 9 AND 10. MILL 1" AND PAVE BACK 1.5” ASPHALT
SURFACE COURSE AND PLACE TEMPORARY PAVEMENT MARKINGS AND TEMPORARY MARKERS BY
THE END OF EACH WORK DAY. REMOVE LANE CLOSURE AND REOPEN TO EXISTING TRAFFIC
PATTERN BY THE END OF EACH WORK PERIOD. (SEE INTERMEDIATE CONTRACT TIME FOR
ALLOWABLE LANE CLOSURE TIMES).

REMOVAL OF EXISTING CONCRETE SLABS ON [-95

FOR REMOVAL OF EXISTING CONCRETE SLABS, USE WORK ZONE “VARIABLE SPEED LIMIT
REDUCTION” (TMP-2A) AND RSD 1101.02 SHEET 4, 9 AND 10. WORK IN A CONTINUOUS MANNER
BEHIND A LANE CLOSURE UNTIL THE SLAB IS REMOVED AND PAVED BACK THROUGH THE 1.5”
ASPHALT SURFACE COURSE AND PLACE TEMPORARY PAVEMENT MARKINGS AND TEMPORARY
MARKERS (SEE INTERMEDIATE CONTRACT TIME FOR ALLOWABLE LANE CLOSURE TIMES).

MILLING AND RESURFACING OF RAMPS AT THE FOLLOWING 1-95 INTERCHANGES:

KEEN ROAD
US 70 (EXCLUDING LOOPS)

FOR MILLING AND RESURFACING OF RAMPS, USE WORK ZONE “VARIABLE SPEED LIMIT REDUCTION”
(TMP-2A) AND RSD 1101.02, SHEETS 3, 4, 9 AND 10. MILL 1” AND PAVE BACK 1.5” ASPHALT SURFACE
COURSE AND PLACE TEMPORARY PAVEMENT MARKINGS BY THE END OF EACH WORK DAY. REMOVE
LANE CLOSURE AND REOPEN TO EXISTING TRAFFIC PATTERN BY THE END OF EACH WORK PERIOD.
INSTALL NEW INDUCTIVE LOOPS AT US 70 OFF-RAMPS WITHIN SEVEN (7) CONSECUTIVE DAYS FROM
THE DATE WHEN EXISTING INDUCTIVE LOOPS ARE DISTURBED.. (SEE TMP-2B AND INTERMEDIATE
CONTRACT TIME FOR ALLOWABLE LANE CLOSURE TIMES AND REPLACEMENT OF INDUCTIVE SIGNAL
LOOPS).

REMOVAL AND REPLACEMENT OF EXISTING CONCRETE ISLANDS AT THE FOLLOWING 1-95
INTERCHANGES:

US 701 (INCLUDES ROAD SEGMENTS OF US 301, NC 96 AND DEVILS RACETRACK ROAD)
BROGDEN ROAD
US 70 BUSINESS (IN QUADRANTS SOUTH OF US 70 BUSINESS ONLY)

FOR REMOVAL AND REPLACEMENT OF_EXISTING CONCRETE ISLANDS, USE RSD 1101.02, SHEETS 9
AND 10 TO NARROW RAMP/LOOP, OR CLOSE RAMP/LOOP AND USE THE ASSOCIATED OFFSITE
DETOUR DETAIL (SEE SHEETS TMP-3 THRU TMP-13 AND TMP-15), AS DRIECTED BY THE ENGINEER.
REMOVE EXISTING ISLAND AND REPLACE WITH CONCRETE ISLAND.

REMOVE LANE CLOSURE AND REOPEN TO EXISTING TRAFFIC PATTERN BY THE END OF EACH WORK
PERIOD. CONCRETE ISLAND REMOVAL AND REPLACEMENT MUST BE COMPLETED PRIOR TO MILLING
AND/OR REPAVING ADJACENT RAMP/LOOP (SEE INTERMEDIATE CONTRACT TIMES FOR ALLOWABLE
LANE AND RAMP CLOSURE TIMES AND FOR REMOVAL/REPLACEMENT OF ISLANDS).

4A)| AN INTERMEDIATE CONTRACT TIME WILL BE REQUIRED TO COMPLETE THE WORK AT EACH
ISLAND LOCATION IN FOURTEEN (14) CONSECUTIVE CALENDAR DAYS AND WILL BEGIN WHEN
EXISTING ISLAND IS REMOVED AND END AT THE COMPLETION OF PROPOSED ISLAND
INSTALLATION.
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MILLING (ASPHALT)/ SEALING (CONCRETE) AND RESURFACING OF RAMPS/LOOPS AT THE FOLLOWING
1-95 INTERCHANGES:

US 701 (INCLUDES ROAD SEGMENTS OF US 301, NC 96 AND DEVILS RACETRACK ROAD)
BROGDEN ROAD

US 70 BUSINESS

US 70 (LOOPS ONLY)

FOR MILLING/SEALING AND RESURFACING OF RAMPS/LOOPS, USE WORK ZONE “VARIABLE SPEED
LIMIT REDUCTION” (TMP-2A). CLOSE RAMP/LOOP AND USE THE ASSOCIATED OFFSITE DETOUR DETAIL
(SEE SHEETS TMP-3 THRU TMP-17). MILL 1" (ASPHALT) OR SEAL (CONCRETE) AND PAVE BACK 1.5”
ASPHALT SURFACE COURSE AND PLACE TEMPORARY PAVEMENT MARKINGS BY THE END OF EACH
WORK DAY. REMOVE ROAD CLOSURE AND REOPEN TO EXISTING TRAFFIC PATTERN BY THE END OF
EACH WORK PERIOD. RAMP/LOOP MILLING/SEALING AND PAVING MUST BE PERFORMED AFTER
ADJACENT ISLAND REMOVAL AND REPLACEMENT (SEE INTERMEDIATE CONTRACT TIME FOR
ALLOWABLE LANE AND RAMP CLOSURE TIMES).

DRAINAGE AND GUARDRAIL REPAIR/IMPROVEMENTS ON [-95:

FOR REPAIR AND IMPROVEMENTS TO DRAINAGE ITEMS AND GUARDRAIL IN ALONG 1-95 SHOULDERS
AND MEDIAN, USE RSD 1101.04, OR WORK ZONE “VARIABLE SPEED LIMIT REDUCTION” (TMP-2A) AND
RSD 1101.02, SHEET 4, AS DIRECTED BY THE ENGINEEER. REPAIR/IMPROVE DRAINAGE ITEMS AND
GUARDRAIL AS DIRECTED BY THE ENGINEER (SEE INTERMEDIATE CONTRACT TIME FOR ALLOWABLE
LANE CLOSURE TIMES)..

PLACEMENT OF OPEN GRADED FRICTION COURSE, FINAL PAVEMENT MARKINGS AND FINAL
MARKERS IS A SEPARATE OPERATION TO BE COMPLETED AFTER MILLING, SLAB REPLACEMENT AND
THE 1.5 OF ASPHALT SURFACE COURSE. USE RSD 1101.02, SHEETS 4, 9, 10 & 13, FOR PLACEMENT
OF THE OPEN GRADED FRICTION COURSE, FINAL PAVEMENT MARKINGS AND FINAL MARKERS.
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